


JICA assisted Guwahati Water Supply Project (ID P-201)

Contract Package No. C-6A1 & C-6A2 - Procurement of Works (Item rate) for Supply, Installation & Commissioning of MS & HDPE Pipes and Installation & Commissioning of the Employer furnished DI Pipes for the balance works under the Distribution Network in Lechubagan and Geeta Nagar area of South Central Zone.

Addendum No. 1

Sl. No.	Section / Page No.	As per Original Bidding Document	To be read as
1	Section III , EQC, SI No. 2.5.2 (a) /EQC-8	<p>Specific Construction Experience</p> <p>Experience in execution and successful commissioning⁽ⁱⁱⁱ⁾ of either of the following works as a prime contractor (single entity or JV member^(iv)) between 1st April 2016 and Bid submission deadline.</p> <p>a) One similar⁽ⁱⁱ⁾ completed⁽ⁱⁱⁱ⁾ work costing not less than the amount equal to INR 137 Million OR</p> <p>b) Two similar completed works each costing not less than the amount equal to INR 101 Million, OR</p> <p>c) Three similar completed works of each costing not less than the amount equal to INR 68 Million.</p>	<p>Specific Construction Experience</p> <p>Experience in execution and successful commissioning⁽ⁱⁱⁱ⁾ of either of the following works as a prime contractor (single entity or JV member^(iv)), management contractor or sub-contractor between 1st April 2016 and Bid submission deadline.</p> <p>a) One similar⁽ⁱⁱ⁾ completed⁽ⁱⁱⁱ⁾ work costing not less than the amount equal to INR 137 Million OR</p> <p>b) Two similar completed works each costing not less than the amount equal to INR 101 Million, OR</p> <p>c) Three similar completed works of each costing not less than the amount equal to INR 68 Million.</p>
2	Section VIII, PC , Contract Data , Sub Clause 1.1.3.3 / PC-1	<p>Time for Completion :</p> <p>The whole of the Works, including Testing & Trial Run for 90 days and commissioning shall be completed within the period of 12 (Twelve) months from the Effective Date as described in the Contract Agreement.</p>	<p>PC column 3, Sub Clause 1.1.3.3</p> <p>The whole of the Works, including Testing & Trial Run and commissioning shall be completed within the period of 10.5 months (320 days) from the Effective Date as described in the Contract Agreement.</p>


 Project Director,
 Project Implementation Unit,
 JICA assisted GWSP,
 Guwahati.