Office of the Chief Executive Officer

Guwahati Metropolitan Development Authority

Bhangagarh, Guwahati

No. GMDA/ JICA/4/2010/234

DATE 28/01/2011

M/.JINDAL SAW LTD 12, Bhikaji Cama Place New Delhi - 110066 Fax: 011-26170691

Subject: JICA funded Guwahati Water Supply Project (Loan No. ID-P201): Supply, Delivery & Stacking of Ductile Iron Pipes ISI marked class K9 conforming to IS 8329:2000 or equivalent International Standard (Contract Package No. C#06a) - Notification of Award

Gentlemen.

Pursuant to Clause 36 of Instruction to Bidders, this is to notify that your Bid for the subject Contract Package has been accepted.

The total contract value is as under:

Total Value		INR 862,851,500.00 (Indian Rupees Eight Hundred and Sixty Two Million Eight Hundred and Fifty One Thousand and Five Hundred Only) plus service tax as applicable which amounts to INR 38,179,650.00 (Indian Rupees Thirty Eight Million One Hundred and Seventy Nine Thousand Six Hundred and Fifty Only).
----------------	--	--

- 2 The following terms and conditions shall be applicable to this Contract:
 - a. The actual lengths of pipe in each diameter may vary but the variation in the total pipe length of all diameters will be upto ±20% of the specified quantity.
 - b. The delivery schedule of pipe may vary within the specified 30 (Thirty) months contract period as per actual requirement and as shall be approved by the Employer's Representative. The delivery is expected to commence in August-September 2(11.
- The Contract is enclosed herewith. You are required to return the signed Contract within 14 days of receipt of the Contract pursuant to Clause 37 of ITB
- 4. You are required to furnish the performance security within 30 days of recept of this Notification, pursuant to Clause 11 of GCC.
- Kindly note that Contract Execution Schedule is 30 (Thirty) months from the date of receipt of this Notification, pursuant to Clause 2 of Special Conditions of Contract

Yours faithfully.

Chief Executive Officer.
Chief Executive Officer
Guwahati Metropolitan Dev. Authority

Guwahati Metropolitan Development Authority

DATE 28/01/2011

No. GMDA/ JICA/4/2010/234 44